INTEGRATED NUTRIENT POLLUTION CONTROL”
PROJECT MANAGEMENT UNIT

TERMS OF REFERENCE
Technical Assistance for supporting the local prospective beneficiaries
during the preparation and development phases of the 2nd and the 3rd calls
for proposals under the INPCP Competitive Financing Program „Investments
in Local Communities to Reduce Nutrient Pollution”
1. Background
Romania has received a loan from the International Bank for Reconstruction and
Development (IBRD) and a Grant from the Global Environment Facility (GEF) to support the
implementation of the Integrated Nutrient Pollution Control Project (the Project) in selected
localities vulnerable or potentially vulnerable to the pollution with nutrients. The overall
development objective of the project is to support the Government of Romania to meet the
EU Nitrates Directive requirements by (a) reducing nutrients discharges to water bodies, (b)
promoting behavioural changes at the communal level, and (c) strengthening institutional
and regulatory capacity. The ultimate goal is to reduce over the long-term the discharge of
nutrients and other agricultural pollutants into the Danube River and Black Sea through
integrated land and water management.
The closing date of the original INPC Project was 31st of May, 2017. Following this initial
Project, Ministry of Waters and Forests (MoWF) received an Additional Financing (AF) for the
(INPC) Project to finance the costs associated with the scale-up nationwide of the initial
Project activities, to be implemented over a period of six years. The Additional Financing for
scaling-up will broadly maintain the objectives and structure of the Integrated Nutrient
Pollution Control Project (INPCP) with slight modifications, intended to reflect the realities
of the current situation and lessons learned so far under initial INPCP. The Additional
Financing will finance works, goods, services and operating costs and will comprise four
components, which are largely the same as in the initial INPCP, with slight modifications: (i)
Component 1: Investments in Local Communities to Reduce Nutrient Pollution; (ii)
Component 2: Support for Institutional Strengthening and Capacity Building; (iii) Component
3: Public Awareness and Information Support; (iv) Component 4: Project Management.
Through the Additional Financing the overall development objective of the Project became
to support the Government of Romania towards meeting the EU Nitrate Directive
requirements at a national scale. The proposed interventions will build on the successes and
lessons learned from the initial Project as well as from similar projects in Europe and Central
Asia and other regions.
The Additional Financing for the Project became effective on 13th of April 2017 and it was
ratified by Romania through Law no. 46/03 April 2017. Its closing date is March 31, 2022.
Under Component 1 – “Investments in Local Communities to Reduce Nutrient Pollution”, the
financial support provided by the Additional Financing of the Project will be demand-driven,
supported on competitive grounds, based on the beneficiary communities’ requests and
eligibility. The beneficiaries will propose sub-projects, selected from a menu of investments
based on agreed eligibility criteria and having the main objective to reduce water pollution
with nutrients. The selection and approval of sub-projects will be done on a competitive
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basis, for eligible activities and applicants. For this purpose, detailed Procedures &
Guidelines for Applicants under the Competitive Financing Program „Investments in Local
Communities to Reduce Nutrient Pollution” are already developed. They describe in detail
the eligibility criteria, selection and award procedure and provide guiding principles and
rules for implementation of the sub-projects at the local, regional and national levels.
The 1st Call for Concept Notes was launched on April 2017 having as deadline for submission
of concept notes by applicants (beneficiary communities) July 31, 2017. Until the deadline,
a number of 173 Concept Notes were received, which will be assessed by the external and
independent qualified evaluators.
2. Objectives of the assignment
Overall objective of the assignment: The consultant will provide capacity building services at
local communities level, together with management support services to the Client (Ministry of
Waters and Forests) in order to ensure a proper preparation of sub-projects under the Project
Competitive Investment Program during the 2nd and 3rd Calls for sub-projects proposals.
The consultancy services have the specific objectives as follows:
(i)
To provide technical assistance and training for prospective applicants from local
communities in Romania for preparing Concept Notes and Full Proposals for subprojects to be financed under the Competitive Investment Program of the 1st
Component of the INPC Project;
(ii) To act as PMU’s Help Desk during the two phases of each Call for Proposals (Concept
Notes and Full Proposals), providing feed-back to the Client regarding the perception,
needs, willingness of the potential beneficiaries for submitting a Concept Note/Full
Proposal for a sub-project; providing feed-back regarding the progress in preparation
of the Concept Notes and Full Proposals, in order to support Client’s design of the
implementation plan and budget allocation for the 1st Component of the INPC
Project.

3. Scope of the Services, Responsibilities and Tasks:
It is expected that over the remaining four years duration of the INPC Project – Additional
Financing two more Calls for Proposals to be launched (besides the one which is currently
ongoing). Under each call for proposals, Consultant’s services will be carried out in relation
with the two major phases of the call, which broadly will be as follows: Phase 1 of the CallConcept Notes and Phase 2 of the Call - Full Proposals.
In relation with this expectation for two more Calls to be launched, the present assignment will
be split into two sub-assignments, as in the picture below:
- Sub-assignment No. 1 for implementing the services for the 2nd Call launched under the INPC
Project;
- Sub-assignment No. 2 for implementing the services for the 3rd Call launched under the INPC
Project.
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Commencement of services under the Sub-assignment no. 2 will be conditioned by a successful
and satisfactory implementation of the Sub-assignment no. 1.
Also, under each sub-assignment, commencement of services under the Phase 2 of the Call (Full
Proposals) will be conditioned by a successful and satisfactory implementation of Phase 1 of the
Call (Concept Notes).
The final number of sub-assignments for which the Consultant’s” commencement of services”
will be requested, is currently estimated at two, but it may be decreased or increased subject
to the total number of calls that will be launched under the INPC Project – Additional Financing
and to a satisfactory implementation by the Consultant of the previous phase of the Call or of
the previous sub-assignment(s).
3.1 Responsibilities:
The Consultant will have the following responsibilities related to the two Calls for Proposals:
a) To prepare a work plan for visiting potential beneficiaries within Component 1 of the
Project and supporting a total number of approximately 120 local authorities (exact
number and location of the local authorities to be agreed with the Client) willing to
develop Concept Notes for the Competitive Investment Program;
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b)

c)

d)

To train the local authorities’ team members in developing the competitive investment
proposals, including detailed costs and timelines for the activities to be financed
within the Competitive Investment Program. The beneficiary team members could be
the mayoralty representatives, local council`s representatives, partnership of local
council’s representatives;
Provide on-site direct support to local communities (or association of communities) in
order to develop competitive investment financing proposals for a total of about 120
Concept Notes and about 50 Full Proposals for sub-projects selected from a predefined
approved menu of investments based on agreed eligibility criteria and having the main
objective to reduce water pollution with nutrients;
Provide online/phone backstopping information support to potential beneficiaries
during all preparation phases (between 800 - 1600, in the working days in Romania).

Under the second and third calls for proposals the assumption is made that a total of
approximately 120 Concept Notes and 50 Full Proposals will be submitted.
3.2.1. Tasks:
The Consultant is expected to carry out the following prior activities in order to achieve
the scope and objectives of the assignment:
a) Get extensive knowledge of the (i) Competitive Financing Program „Investments in
Local Communities to Reduce Nutrient Pollution” - Procedures & Guidelines For
Applicants and of the (ii) Operational procedure for Monitoring of the selected subprojects, in order to provide training in guiding principles and rules for its
implementation at the local levels;
b) Examine the Additional Financing project documents (Project Paper, Loan
Agreement, Project Operational Manual, Project Procurement Plan, Project Action
Plan among others);
c) Participate in an orientation training organized by PMU on the design and
implementation of Concept Notes and competitive investment financing Full
Proposals;
d) Have prior meetings with the PMU team to plan its activities and schedule their
implementation.
Under each sub-assignment and during each Call for Proposals, the Consultant will organize
their work as follows:
3.2.2. Phase 1 of the Call: Concept Notes – one call duration is approximately 10 weeks.
Concept Note Consultancy Support Period will start with 10 days prior the call launch
date and will last until the deadline for Concept Note submission of each call. The
Consultant should allocate during this period an appropriate number of experts and
inputs (man-days) in order to cover the following tasks:
i.

Get extensive knowledge on INPC Project Component 1 and become familiar with the
implementation arrangements and timing;

ii.

Based on the requests for technical assistance received from the potential
beneficiaries as a result of launching the call, prepare a plan consisting of scheduling
visits to potential beneficiaries.

iii.

Contact the relevant stakeholders at county and community level in order to obtain
the information necessary to elaborate the approach and the site visits plan;
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iv.

The experts will visit the local communities in their designated area with the aim to
present the menu of investments and eligibility criteria to the potential beneficiaries
for all the domain of interventions envisaged by the Project;

v.

Evaluate the local authority’s needs in order to guide them to prepare competitive
investment proposals;

vi.

Explain to the beneficiaries’ team the basic concepts for competitive investment
financing program related to the Concept Note preparation process (objectives,
domain of intervention, eligibility criteria for beneficiaries, criteria for selecting the
sites, budgets, eligible and non-eligible expenses, percentages and types of cofinancing, documents to be submitted, rules for submission, information regarding the
selection procedure, etc.);

vii.

Train the team that will develop the competitive investment financing proposal on
strategic planning and competitive investment financing proposal preparation;

viii. Conduct strategic planning exercises with each assigned local authority team. As a
conclusion of the strategic planning exercise, each assisted local authority should be
able to prepare a Concept Note according to the criteria provided in the Guidelines for
the Competitive Investment Program;
ix.

Permanently guide the beneficiaries’ team to elaborate adequate Concept Notes and
acting as PMU Help Desk during this task, by carrying out the following activities:
a)

b)
c)
x.

Providing automatic support for common problems by creating a database of
information that can respond to multiple types of issues so as to create scenarios
and predefined answers that can quickly solve the problems encountered by the
potential beneficiaries;
Providing permanent (between 800 - 1600, in the working days in Romania)
online/phone backstopping information support to the potential beneficiaries
during the process of Concept Notes preparation;
Weekly monitoring and reporting to the Client`s Contract Coordinator, by e-mail,
on how the experts responds to and how long does it take to solve the requests;

Elaborate a list of local communities (or association of communities) so as to prepare
competitive investment proposals on their request and a data base with the target
group contact information.

The Consultant will make a strategy to give priority and better target the counties and areas
with a small number of respondents in the previous Call(s), and with a poor number of
approved projects in the previous Call(s), in order to assure a better covering with investments
at the level of the country. A special attention will be given to poor areas according to the
official data but taking into consideration the socio-economic growth potential of the rural
areas, in order to assure a better sustainability of the investments during the operational
period.
The Consultant’s experts will visit each assigned local authority at least once during the
Concept Notes preparation process and will provide permanent support until the deadline for
Concept Note submission. The consultant’s experts will not fill in the applicant’s forms and
will not be responsible for the accuracy and reality of the data provided by the applicants.
The Consultant’s experts will not draft the Concept Notes themselves, but will support the
beneficiaries’ teams to address all necessary sections of a well-designed and justified Concept
Note.
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3.2.3. Phase 2: Full Proposals - one call duration is approximately six months. Full
Proposal Consultancy Support Period will start in the launching date of the Full
Proposals and will last until the deadline for Full Proposals submission of each call.
During this period, the Consultant should allocate an appropriate number of man-days in
order to cover the fallowing tasks:
i.

Based on the data base available at PMU level, regarding the Concept Notes approved
in the phases 1, prepare a plan consisting of visits scheduling to potential
beneficiaries;

ii.

Contact the relevant stakeholders at county and community level in order to obtain
the information necessary to elaborate the approach and the site visits plan for this
phase of the assignment;

iii. The experts will visit the local communities in their designated area and explain to the
beneficiaries’ team the basic concepts for competitive investment financing program
related to the Full Proposals preparation process (awarding criteria, documents to be
submitted, rules for submission and information regarding the selection procedure,
etc.);
iv. Permanently guide the beneficiaries’ team to elaborate adequate Full Proposals,
including qualitative Feasibility Studies and also to guide them in obtaining the
necessary permits and authorizations;
v.

Permanently guide the beneficiaries to evaluate and propose an appropriate and
efficient package of equipment for the investments’ endowment;

vi. Guide the beneficiaries’ team to elaborate the Environmental Management Plan in
order to be submitted to the World Bank for approval;
vii. Conduct strategic planning exercises with each assigned local authority team. As a
conclusion of the strategic planning exercise, each assisted local authority should be
able to prepare a competitive investment financing Full Proposal according to the
criteria designed in the Guidelines for the Competitive Investment Program;
viii. Permanently guide the beneficiaries’ team to elaborate adequate Full Proposals acting
as PMU Help Desk during this task, providing the following activities:
a)

b)
c)

Providing automatic support for common problems by creating a database of
information that can respond to multiple types of issues so as to create scenarios
and predefined answers that can quickly solve the problems encountered by the
potential beneficiaries;
Providing permanent (between 800 - 1600, in the working days in Romania)
online/phone backstopping information support to the potential beneficiaries
during the process of the Full Proposals preparation;
Monthly monitoring and reporting to the Client`s Contract Coordinator, by e-mail,
on how the experts responded and how long it took to solve the requests.

The Consultant will provide their advisory services both to the potential beneficiaries
selected under the 2nd and 3rd Calls, but also to the beneficiaries having valid Concept Notes
approved under the 1st Call, but without being financed. A special attention will be given
to the beneficiaries in the poor areas, as officially defined, or in rural areas with an
increased socio-economic growth potential.
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The Consultant will visit each assigned local authority at least once during the Full
Proposals preparation process and will provide permanent support until the deadline for
Full Proposals submission. The consultant will not fill in the applicant’s forms and will not
be responsible for the accuracy and reality of the data provided by the applicants. The
Consultant`s experts will not draft full proposals themselves, but will support the
beneficiaries’ teams to address all necessary sections of a well-designed and justified
proposal.

4. Consultant’s Profile:
The Consultant should be an eligible specialized consulting firm or an association of such
firms in the form of a Joint-Venture (JV) with or without sub-consultancy having extensive
expertise in writing applications for competitive investments financing programs in
accordance with procedures developed in Guidelines for applicants and/or in developing
grants or subprojects schemes and/or in the facilitation process and working with local
authorities.
The Consultant should demonstrate a relevant general professional experience and a
proven specific experience, as required above, of preferably not less than 5 years.
The Consultant will assign experts for the following Key Personnel positions, as follows:
a) One Team Leader, with relevant experience in competitive investments financing
programs, supported from different financing sources;
b) At least 3 Financing Experts with experience in writing applications for competitive
investments financing programs, supported from different financing sources, with relevant
qualifications in order to cover the domains of intervention of the Call(s). They will be
available during all the Concept Note Consultancy Support Period and during the Full
Application Consultancy Support Period;
c) At least 3 Technical Experts with experience in design/implementation/monitoring of
public investments on waste management (first technical expert), sewage systems and
waste water treatment plants (second technical expert), afforestation (third technical
expert). These experts will provide consultancy to the potential beneficiaries having an
approved Concept Note, during the Full Application Consultancy Support Period.
The Financing Experts (experts in writing applications) will work in parallel and every
expert will be assigned for certain regions/counties. The Client proposal for an efficient
regional assigning is as follows:
i. South-East (2), North-East (1) and a part of South – Muntenia (3), respectively
Calarasi county and Ialomita county;
ii. Center (7), North-West (6), Bucuresti-Ilfov (8) and a part of South – Muntenia (3),
respectively Dambovita county, Arges county and Prahova county.
iii. South-West (4), West (5) and a part of South – Muntenia (3), respectively Giurgiu
county and Teleorman county.
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Nevertheless, the Consultant should feel free to change or to customise the regional
assignment of the Experts, according also to the strategy regarding a better prioritisation
and targeting of the low income/poor areas or low response counties. The Technical
Experts will cover the entire country during their assignments.
Requirements for the Team Leader
Professional Qualification
 Academic education in the following areas: engineering, economics, management,
environment or another ancillary area relevant for the requirements of the
position;
 It would be an advantage holding a certificate in one or all of the following areas:
i. certified as Expert in Accessing Structural and Cohesion Funds code COR
242213, (Classification of Occupations from Romania);
ii. certified as Project Manager - code COR 242101;
iii. certified as Projects Evaluator, code COR 241263.
 Training in project management is required.
Experience
 Minimum of five years relevant experience in project management required;
 Participation in at least two similar types of assignments;
 Experience in leading and supervising multi-disciplinary teams and also in
providing business advice;
 Experience in program/project planning, design, evaluation, implementation and
management and reporting under different EU or other external financing
programs;
 Experience in working with Government’s, international organizations’ and/or
donors’ procedures;
Other Skills
 Advanced PC skills and sound knowledge of the MS Office package (Word, Excel,
Outlook, Power Point);
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Proven managerial and team building skills;
Excellent written and verbal skills and good command of spoken and written
English;

Requirements for the Financing Experts (experts in writing applications):
Professional Qualification
 Academic education in the following areas: engineering, environment, civil
construction engineering, agriculture, forestry, or another ancillary area relevant
for the domains of the calls;
 It would be an advantage holding a certificate in one or all of the following areas:
i. certified as Expert in Accessing Structural and Cohesion Funds code COR
242213, (Classification of Occupations from Romania);
ii. certified as Project Manager - code COR 242101;
iii. certified as Projects Evaluator, code COR 241263.
 Training in project management would be an advantage.
Experience
 Minimum of five years required in writing applications for competitive investments
financing programs, supported from different financing sources;
 Experience in program/project planning, design, evaluation, implementation and
management under different EU or other external financing programs;
 Experience regarding the permitting procedures for public investments is required;
 Experience in risk management requirements or overseeing small competitive
investment financing proposals/project proposals;
 Previous experience in developing projects for different EU or other external
financing programs is considered an advantage;
 Experience in implementation and management of small competitive investment
financing proposals/project proposals is considered an advantage;
 Relevant experience in working with public funds, proven experience in working
with Government’s, international organizations’ and donors’ procedures;
 Knowledge and working experience with World Bank’s procedures is desirable.
Other Skills
 Advanced PC skills and sound knowledge of the MS Office package (Word, Excel,
Outlook, Power Point);
 Strong analytical and data collection skills, oral and written communication and
team building skills;
 Good command of spoken and written Romanian;
 Good capacity to communicate with people with different backgrounds and
positions, as well as with local and national authorities.
Requirements for the Technical Experts:
Professional Qualification
 Academic education in the following areas: engineering, civil construction
engineering, forestry, or another ancillary area relevant for the domains of the
calls;
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Experience
 Minimum of five years required in design/implementation/monitoring of public
investments on waste management (first technical expert), sewage systems and
waste water treatment plants (second technical expert), afforestation (third
technical expert);
 Experience regarding the permitting procedures for public investments is required;
 Previous experience in developing projects for different EU or other external
financing programs is considered an advantage;
 Experience in implementation and management of small competitive investment
financing proposals/project proposals is considered an advantage;
 Knowledge and working experience with World Bank’s procedures is desirable.
Other Skills
 Advanced PC skills and sound knowledge of the MS Office package (Word, Excel,
Outlook, Power Point);
 Good command of spoken and written Romanian;
 Good capacity to communicate with people with different backgrounds and
positions, as well as with local and national authorities.

The Consultant will not propose any expert that was previously involved in the
evaluation of the proposals within any phase of one call.
5. Duration of the assignment, Reporting Requirements and Time
Schedule for Deliverables

A.

Duration of the Assignment

The Consultant is expected to work in four phases, under two separate sub-assignments,
which will be related to each of the 2nd and 3rd calls. Under each of the two subassignments, the consultant should consider the maximum durations for his services as it
follows:
1. The consultancy services provided during the Concept Note Consultancy Support Period
will take into consideration a maximum cumulative 1.5 man-day/Financing Expert
(expert in writing applications), for every potential beneficiary community who
expressed its request for support. This include one site visit, office support and analyses
of their proposal and help-desk. It is considered that a Financing Expert will allocate
one day per commune for the site visit, one third day per commune for office support
and proposal analysis, and the rest up to the maximum cumulative 1.5 man-day, for help
desk;
2. For the prior activities, as defined in the above Chapter 3 “Scope of the Services,
Responsibilities and Tasks”, point 3.2.1, every Financing Expert (experts in writing
applications) will be granted with a maximum 2 man-days before the start of the 2nd
Call;
3. For the Reporting activities, as defined in this chapter, every Financing Expert will be
granted with a maximum 3 man-days per Call;
4. The consultancy services provided during the Full Proposals Consultancy Support Period
will take into consideration a maximum cumulative 0.75 man-day/Financing Expert, for
every potential beneficiary community who has an approved Concept Note and
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5.

6.
7.
8.

expressed its request for support. This includes office support and analyses of their
proposal at Full Proposals phase and help-desk. It is considered that a Financing Expert
will allocate half day per commune for the office support and proposal analysis, and the
rest for help desk;
The consultancy services provided during the Full Proposals Consultancy Support Period
will take into consideration a supplemental maximum cumulative 1.5 manday/Technical Expert, for every potential beneficiary community who has an approved
Concept Note and expressed its request for support. This includes site visit and office
support and analyses of their proposal at Full Proposals phase. It is considered that a
Technical Expert will allocate one day per beneficiary for the site visit and half day for
office support and proposals’ analysis;
For the prior activities, as defined in the above Chapter 3 “Scope of the Services,
Responsibilities and Tasks”, point 3.2.1 every Financing Expert will be granted with a
maximum 2 man-days before the start of the 2nd Call;
All expert will be granted with a maximum of 3 man-days per phase for reporting
activities as defined in this chapter, including the weekly/monthly reporting to the
Client`s Contract Coordinator;
For the Team Leader will be allocated, for every phase, a reasonable number of mandays in order to assure the preparatory and strategical activities, full coordination of
the experts, backstopping activities and reporting needs.

For any fractions of less than 1man-day per expert, allocated for the total number of
technical assistance requests assigned to him, for each of four phases, one man-day per
expert/phase will be allocated.
The total man-days allocation calculated by the Consultant will be based on the assumption
that a cumulated number of 120 potential beneficiaries will request assistance within both
Calls and a cumulated number of 50 Concept Notes will be approved. The total duration for
the services shall not take less than 500 man-days for the entire contract.
Commencement of services for each of the phases will be within five days as from the
Client’s Commencement Letter. Commencement of services for phase 2 of the 1st subassignment and for the phases of the 2nd sub-assignment will be subject to a successful and
satisfactory performance of the Consultant under the previous phase(s).
It is expected that the launching of Concept Notes under the 2nd call would be in Mid-July
2018 and the launching of Concept Notes under the 3rd call would be in Mid-June 2019, with
six months envisaged for the preparation by the applicants of Full Proposals following the
communications of the results of the Concept Notes selection process.
B.

Reporting Requirements

B.1. Inception Report:
Further to carrying out the prior activities described in Chapter 3 “Scope of Services,
Responsibilities and Tasks” and establishing the methodology, the Consultant will submit,
under the 1st sub-assignment, an inception report which will set out the Consultant’s
approach to the assignment. The approach will have to include the articulation of the
overall requirements of the assignment as related to the proposed methodology, program of
work, and staffing requirements and deployment, together with the activities that are
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planned and their timing in order to meet the assignment’s objective under its both subassignments.
The indicative content of the Inception Report will address at least the following aspects:
i.
ii.
iii.

Establishing the objectives of the assignment considering the priorities and
objectives of the Integrated Nutrient Pollution Control Project, management
system requirements, regulatory restrictions;
Identifying the assignment characteristics based on documents and procedures
of the call;
Preparing the assignment framework to include the plan for assigning of
potential technical assistance requests from potential beneficiaries and the
approved Concept Notes, logistic arrangements, procedures, resources,
methods, techniques and tools used to record results, registration and
maintenance of the assignment results, monitoring, reviewing and improving
results, reporting assignment results.

The inception report will be elaborated in 2 hard copies as well as in electronic format
(editable format and scanned format), in both Romanian and English languages, within 15
working days as from the date of the commencement of services.
B.2. Phases Reports:
Under each sub-assignment the consultant will deliver distinct reports for each phase (phase 1
and phase 2). The Phase Report will contain at least, but will not be limited to the list of
activities planned for the reporting task, their progress toward the target and results of the
activities. The Phases Reports need to be cleared by the Client`s Contract Coordinator. In case
of sensitive activities, the Reports should give general recommendations for potential solutions
and approaches for improving or speeding up the processes.
The indicative content of the Report will be at least, but not limited to the following:
For phase 1 described in the chapter “Scope of the Services, Responsibilities and Tasks”,
namely Concept Notes preparation:
1. List of the technical assistance requests received;
2. List of the local communities contacted and visited;
3. List of the persons attending the meetings and the topics discussed;
4. List of the stakeholders contacted at county level and the topics discussed;
5. Assessing the local authorities’ perceptions and interest in the Competitive Financing
Program;
6. Issues raised by the beneficiaries’ teams during the elaboration of the Concept Notes,
problems encountered as well as solutions applied for solving them;
7. Summary of the help-desk activity (with focus on topics discussed and their
frequency).
The Consultant will prepare, for every potentially beneficiary community a summary report,
containing the consultancy services provided to that beneficiary.
For phase 2 described at the chapter “Scope of the Services, Responsibilities and Tasks”,
namely Full Proposals preparation:
1. List of the technical assistance requests received;
2. List of the local communities contacted and visited;
3. List of the persons attending the meetings and the topics discussed;
4. List of the stakeholders contacted at county level and the topics discussed;
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5.
6.
7.
8.

Issues raised by the beneficiaries’ teams during the elaboration of the Full Proposals,
problems encountered as well as solutions applied for solving them;
Assessing the risk factors that may affect the success of the sub-project, newly
identified risks and the proposed strategy to mitigate them;
The draft of the proposed Environmental Management Plan elaborated by the
beneficiaries’ team under the Consultant’s guidance;
Summary of the help-desk activity (with focus on topics discussed and their
frequency).

The Consultant will prepare, for every potentially beneficiary community, having an approved
Concept Note, a summary report, containing the consultancy services provided to that
beneficiary.
Based on the experience of the previous phase of the calls, the Consultant will include in the
Phase Reports conclusions and recommendations for improvements, possible changes for the
competitive financing program and for the sub-projects considered as having the most
important impacts and positive effects for the general INPC project objective. This section of
the report of the current phase will represent the basis for preparing the subsequent phases of
the competitive financing program.
Additionally, each Phase Report will be accompanied by a separate section with the
Consultant’s statement regarding the corresponding resources employed and the specific inputs
in terms of staffing and individual and total allocated time.
All reports will be submitted to the Client`s Contract Coordinator, in order to be approved
according to the Client`s internal procedures, and will constitute the basis for the payments
made to the Consultant.
The Phase Reports will be elaborated in 2 hard copies as well as in electronic format (editable
format and scanned format), in both Romanian and English languages, within 5 working days as
from the last day of each period allocated for the phase.
B.3. Weekly/Monthly Status Reports:
In addition to the phases reports, the Consultant, through the Team Leader, will submitt, by email, Weekly/Monthly Status Reports of the activities carried out during each of the months
allocated for the corresponding phase, in order for PMU to observe and closely monitor the
actual progress of the task. Weekly/Monthly Status Reports will not constitute basis for
contractual payments but will guide the PMU to assess the interest of the beneficiaries within
the current Call for Proposals.
The indicative content of these Reports will be at least but not limited to the following:
1. The activities carried out during the reported period and their progress, by comparison
with the initial planning of a project;
2. The difficulties encountered and the solutions proposed to overcome those difficulties;
3. The results obtained during the reporting period and the related recommendations or
requests for the next period;
4. The planned activities for the next reporting period.
The weekly/monthly reports will be send to the Client`s Contract Coordinator in electronic
format in Romanian language, on every Friday of the period allocated for the Concept Notes
and on the last working day of the month during the period allocated to Full Proposals
preparation.
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All reports will be submitted to the Client`s Contract Coordinator for information in accordance
with the internal procedures.
6.
Institutional arrangements, Data, Local Services, Personnel and Facilities
to be provided by the Client
The Team Leader will closely coordinate the Consultant’s activities with the PMU as regards the
activities related to the assignment and will work part time during the assignment, in order to
ensure proper implementation of allocated activities.
The experts will work in order to ensure a proper implementation of the allocated activities
and will devote significant time for travelling regularly on site, countrywide.
All documentation prepared by the Consultant in the course of the assignment will remain the
absolute property of the PMU. Not later than upon the finalization of activities under each subassignment, or termination or expiration of the contract, the Consultant will deliver all such
documentation to the PMU.
The Consultant should use its own equipment and working capital to carry out the tasks
included in these Terms of Reference.
The Consultant will not at any time communicate to any person or entity any confidential
information acquired in the course of the assignment.
During the contract implementation there will be no dependency or subordination relationships
of the Consultant to the Client.
The working program will not be imposed by the Client but will be chosen by the Consultant
provided that the latter will comply with all deadlines for completion of the allocated tasks.
The Client will not pay or reimburse any of the Consultant’s costs outside of the payments
agreed for in the contract.
The Client (MoWF) through PMU-INPC will provide access to existing data and information
related to the scope of work, available at the level of the ministry and will facilitate the
Consultant’s contact with other consultants whose activity is relevant for the assignment. The
PMU will be available for consultations and discussions as required.
Annex 1: The Guidelines for applicants, as published (in Romanian) available at the link:
http://apepaduri.gov.ro/proiect-de-apel-de-depunere-subproiecte-cu-nr-map012017-aferentprogramului-competitiv-de-finantare-investitii-la-nivelul-comunitatilor-locale-pentrureducerea-poluarii-cu-nutrienti/
Annex 2: The list of the Concept Notes received under the first call for proposals – Concept
Notes.
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